



CORRIGENDUM-II

Tender for Liaison Consultancy Services to Liaise with Statutory Authorities for Obtaining Clearances, Approvals, Permissions and Architectural Consultancy for Redevelopment of Bank's Owned Residential Property at C-Scheme, Prithviraj Road, Jaipur.

#	Tender/Page No.	Section/ Clause No.	Existing clause		Addition/Modification/Revision in clause	
1.	Technical Bid/ Page No. 5	EMD/ As mentioned	The Earnest Money Deposit (EMD) amounting to Rs. 50000/- (Rupees Fifty Thousand only) shall be deposited by each tenderer		Revision: EMD mentioned as Rs.50,000/- is waived.	
2.	Technical Bid/ Page no. 5 (or as wherever mentioned in document)	I. Notice inviting tender/Corrigendum-I / Last Date of Submission	Sealed tenders shall be dropped in tender box kept for the purpose on or before March 07, 2025 by 3:00 PM		Revision: Sealed tenders shall be dropped in tender box kept for the purpose on or before March 21, 2025 by 3:00 PM.	
3.	Technical Bid/ Page no. 13	Delivery and completion time/ As mentioned			Revision:	
			Delivery Milestone	Completion Period	Delivery Milestone	Completion Period
			Date of Contract	T0	Date of Contract	T0
			Stage-I(One): Statutory Approvals required for land use conversion & Pre-Construction	T0 + 6 months	Stage-I(One): Statutory Approvals required for land use conversion & Pre-Construction	T0 + 12 months
			Stage-II(Two): Statutory Approvals required During Construction	T0 + 30 months	Stage-II(Two): Statutory Approvals required During Construction	T0 + 30 months
			Stage-III(Three): Statutory Approvals required Post Construction	Date of construction completion + 6 months	Stage-III(Three): Statutory Approvals required Post Construction	Date of construction completion + 6 months

Note: * All other terms and conditions of tender documents remain unchanged.

Mumbai,
March 07, 2025

Sd
Dy. General Manager (IMD)