

#	RFP Page No.	RFP Clause No.	Existing Clause					Modified Clause				
1.	9	Schedule of Events	Last Date & Time for Bid submission.June 09, 2023 up to 16:00 hoursThe bid documents have to be submitted through electronic mode through the e-Tendering Portal ( <a href="https://cl.eproc.in">https://cl.eproc.in</a> ).Please refer the instructions to the bidders for online mode (Annexure- 25).				Last Date & Time for Bid submission. June 16, 2023 up to 16:00 hours The bid documents have to be submitted through electronic mode through the e-Tendering Portal ( <u>https://cl.eproc.in</u> ). Please refer the instructions to the bidders for online mode (Annexure-25).					
2.	9 20	Schedule of Events Compliance	<ul> <li>Date and Time for opening of Bid :</li> <li>June 09, 2023 up to 16:30 hours</li> <li>The bid documents have to be opened through electronic mode through the e-Tendering Portal (<u>https://cl.eproc.in</u>).</li> <li>a) The various parameters and weightages for Past Experience is as</li> </ul>				<ul> <li>Date and Time for opening of Bid :</li> <li>June 16, 2023 up to 16:30 hours</li> <li>The bid documents have to be opened through electronic mode through the e-Tendering Portal (<u>https://cl.eproc.in</u>).</li> <li>a) The various parameters and weightages for Past Experience is as follows:</li> </ul>					
		to Past Experience	follo Sr. No.	Parameter         Bidder's having one client with         more than 10 racks will get 4         marks.         For every additional client         hosting more than 10 racks in the         proposed DC an additional mark         of 2 will be awarded to the	Max Marks 10	Supporting Document as Proof Bidder will have to submit copy of PO and reference contact details	Sr. No.	Parameter Bidder's having one client with more than 10 active racks in DC (located in and around Chennai) will get 4 marks. For every additional client hosting of more than 10 active racks in DC (located in and around Chennai), an additional 2 marks will be awarded to the bidder.	Max Marks 10	Supporting Document as Proof Bidder will have to submit copy of PO and reference contact details		

# (i) IDBI BANK

Corrigendum-IV to RFP For Engagement of Service Provider for Co-Location of Far Disaster Recovery Site (FDR) under Hosting Model in Chennai REF No: IDBI-Bank/ITD/VMG/RFP/22-23/64: March 25, 2023

#	RFP Page No.	RFP Clause No.		Existing Clause	e		Modified Clause			
4.	36	Delivery and Time Limit for Migration		bidder.         Bidders hosting more than 100         active racks in the proposed DC         will get 5 marks         Bidders hosting more than 200         active racks in the proposed DC         will get 10 marks         Bidders hosting more than 300         active racks in the proposed DC         will get 10 marks         Bidders hosting more than 300         active racks in the proposed DC         will get 15 marks         Total         he Bidder should deliver services         ement of this RFP as per below mention         Particular	DC   0     0   0     DC   0     0   0     0   25   vices to the Bank as per the			Bidders hosting more than 100 active racks in DC (located in and around Chennai) will get 5 marks.         Bidders hosting more than 200 active racks in DC (located in and around Chennai) will get 10 marks.         Bidders hosting more than 300 active racks in DC (located in and around Chennai) will get 10 marks.         Bidders hosting more than 300 active racks in DC (located in and around Chennai) will get 15 marks.         Total         The Bidder is expected to deliver services rement of this RFP, as per below mentioned to the service of the text of text	*	
			1	Making the server area ready available for installation of the Bar IT infrastructure (Site should be re with electrical and network cab and other facilities like CCTV, acc control system etc. as mentioned SoW) Shifting of empty server racks & sp switches and Installation of same	nk's eady ling cess l in	date of issuing the purchase order 10 weeks from the	1	Making the server area ready and available for installation of the Bank's IT infrastructure (Site should be ready with electrical and network cabling and other facilities like CCTV, access control system etc. as mentioned in SoW) Shifting of empty server racks & spare switches and Installation of same in the proposed server area.	of issuing the purchase order 10 weeks from the date	



#	RFP	<b>RFP</b> Clause		Existing Clause		Τ		Modified Clause	
	Page	No.		8					
	No.								
				the proposed server area.	purchase order		3	NW links commissioning between DC and	6 weeks from the date
			2		6 weeks from the		5	Proposed FDR, current FDR and proposed	of issuing the purchase
			3	NW links commissioning between DC				FDR	e 1
				and Proposed FDR, current FDR and	date of issuing the				order
				proposed FDR	purchase order		4	Shifting of all IT related equipment from	40 weeks from the date
			4	Shifting of all IT related equipment	40 weeks from the			current FDR to proposed FDR	of issuing the purchase
				from current FDR to proposed FDR	date of issuing the				order
					purchase order		5	Actual Switch off the devices from current	The proposed IT infra
			5	Actual Switch off the devices from	The proposed IT			FDR and switch on at the proposed FDR.	to be up and functional
				current FDR and switch on at the	infra to be up and			Hosting Site & activation of Data	within <b>6 hours</b> from
				proposed FDR. Hosting Site &	functional within 6			connectivity Links	switch off at current
				activation of Data connectivity Links	hours from switch			2	FDR.
				, i i i i i i i i i i i i i i i i i i i	off at current FDR.	I	6	Project Timeline - Migration	42 Weeks from the date
			6	Project Timeline - Migration	42 Weeks from the				of issuing the purchase
				5 0	date of issuing the				order.
					purchase order.		Actua	l Project timelines shall be worked out with	the successful bidder.
5	71	Section -4			-		Please	e find the revised Indicative Commercial	bid format(Annexure-2)
								oned below:	× , , , , , , , , , , , , , , , , , , ,
		Annexure-2							

All other terms and conditions remain unchanged.

Date: June 08, 2023 Place: Belapur, Navi Mumbai



#### Annexure I

# 2. INDICATIVE COMMERCIAL BID (ANNEXURE-2)

## (To be included in Indicative Commercial Bid Envelope and printed on bidders Letter Head)

Date: \_\_\_\_\_ (DD/MM/YYYY)

To,

Dy. General Manager Vendor Management Group, Information Technology Department IDBI Bank Limited, IDBI Annex Building, Plot No: 39-41, Sector 11, CBD Belapur, Navi Mumbai - 400614. Tel. No. 022 – 6740 1738

Dear Sir,

#### Reference: RFP for Engagement of Service Provider for Co-Location of Far Disaster Recovery Site (FDR) under Hosting Model in Chennai (REF No: IDBI-Bank/ITD/VMG/RFP/22-23/ 64: March 25, 2023)

Having examined the Bidding Documents, the receipt of which is hereby duly acknowledged, we, the undersigned, submit our Indicative Commercial Bid in conformity with the said RFP documents: -

## A) Annual Recurring Charges (fixed for 5 years):

Sr. No.	Туре		Proposed cost (in Rs per annum)		
		Qty	<b>Unit Rate</b>	Amount	
1.	Rack Hosting Charges	100			
2.	Seating Space for 10 personnel	10			
3.	2Gbps Dedicated P2P with 2 different ISP from proposed Far DR to DC \$	2			
4.	100 Mbps link btw NDR and proposed Far DR with two different ISPs \$	2			



Corrigendum-IV to RFP For Engagement of Service Provider for Co-Location of Far Disaster Recovery Site (FDR) under Hosting Model in Chennai

REF No: IDBI-Bank/ITD/VMG/RFP/22-23/64: March 25, 2023

Sr. No.	Туре	Proposed c	ost (in Rs pe	r annum)
		Qty	Unit Rate	Amount
5.	100 Mbps link btw proposed Far DR and existing Far DR with 2 different ISPs \$	2		
	Power consumption in KWh (units)			
6.	@ 6 KWh per rack for 100 racks 24 hours 365 days (6x100x24x365) for proposed Data Center*	100 Racks		
7.	Cost of AIX, Linux, Storage administration personnel with the experience and skills as requested in the RFP	1		
8.	Cost of Windows / VMware administration personnel with the experience and skills as requested in the RFP	1		
9.	Cost of Oracle DB administration personnel with the experience and skills as requested in the RFP	1		
10.	Cost of Network administration personnel with the experience and skills as requested in the RFP	1		
11.	Cost of Firewall and security related administration personnel with the experience and skills as requested in the RFP	1		
12.	Total			

\* Indicative, power will be paid at actuals. The aforementioned cost is only to find the Total Cost of Ownership (TCO). Bidder shall provide 600 KWh of consumed power for 100 racks within the caged area of the Bank.

\$ Indicative requirement, Bank may add further ISPs in future, the charges mentioned here are indicative to calculate the TCO.

## **B)** One Time Charges related to Migration:

Sr.No	Туре	Proposed cost (in Rs)
1.	Lifting and shifting charges for the racks identified for movement from existing Far DR site to the proposed colocation site.	
2.	Supply, provision of space, cooling, power, network and all other infra as requested in the RFP for 100 racks.	
3.	Caging Cost for 100 racks (Caging Type - Steel with bio metric access along with 2FA)	
	Total	

C) Fixed Cost for 5 years – for services / items as mentioned below:



Corrigendum-IV to RFP For Engagement of Service Provider for Co-Location of Far Disaster Recovery Site (FDR) under Hosting Model in Chennai

REF No: IDBI-Bank/ITD/VMG/RFP/22-23/64: March 25, 2023

Sr. No.	Rate Card	Qty	<b>Total One Time Expense</b> (in Rs)
1.	Passive copper cable 3mtr	1	-
2.	Passive fiber cable 3mtr	1	
3.	Passive copper cable 5mtr	1	
4.	Passive fiber cable 5mtr	1	
5.	Passive copper cable 10mtr	1	
6.	Passive fiber cable 10mtr	1	
7.	Passive copper cable 15mtr	1	
8.	Passive fiber cable 15mtr	1	
9.	Passive copper cable 25 mtr	1	
10.	Passive fiber cable 25 mtr	1	
11.	Supply of racks with intelligent PDUs	1	
12.	Cross connect charges (Copper) with necessary handoff	1	-
13.	Cross connect charges (Fiber) with necessary handoff	1	-
14.	Electrical cabling charges with socket of 16amps (single phase)	1	-
15.	Electrical cabling charges with socket of 32amps (single phase)	1	-
16.	Electrical cabling charges with socket of 32amps (Three phase)	1	-
17.	Electrical cabling charges with socket of 64amps (single phase)	1	-
18.	Electrical cabling charges with socket of 64amps (Three phase)	1	-
19.	Additional dedicated CCTV cameras.	1	-
20.	Charges for additional seating space	1	-
21.	Total		

D) Total Cost of Ownership:



Sr. No.	Sr. No. Line Item			
1.	Annual Recurring Charges			
2.	One Time Charges related to Migration			
3.	Fixed Cost for 5 years – for services / items			
4.	Total Cost of Ownership			

TCO in words: \_\_\_\_\_

Sign

Name:

**Designation:** 

(Company Seal)