

IDBI Intech Limited**Procurement Department****Details of Contracts concluded during the Month of November- 2016**

1	2	3	4	5	6	7	8	9	10	11	12	13	14
Tender No.	Item/ Nature of Work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two Bid System)	Last Date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation	Nos. and name of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/ Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract Rs.	Scheduled date of completion of supplies
1	RFP for Procurement of Very Early Smoke Detection Apparatus (VESDA) System, Hand Geometry access control System and to conduct Hydro testing	RFP	08-Aug-16	Two Bid	26-Aug-16	3	Super Fire Engineering Pvt Ltd Honeywell Automation India Ltd Saini Electronics Security Systems	Nil	Yes	IDBI/PO/Saini/16-17/592 dt 11 Nov 2016	Saini Electronics Security Systems	60,77,504/-	4 Weeks
2	Order for Core Banking System Migration / Up gradation from Finacle version 7.x to 10.x & Order for Finacle New Modules Licenses for Core Banking System Migration / Up gradation	RFP/15-16/26	25-Jan-16	Two Bid	16-Feb-16	1 (RFP Floated twice)	EdgeVerve Systems Limited	Nil	Yes	IDBI/PO/EdgeVerve/16-17/626 dt 08 Nov 2016 & IDBI/PO/EdgeVerve/16-17/627 dt 08 Nov 2016	EdgeVerve Systems Limited	50,00,00,000/- 1,50,00,000/-	18 Months